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Preliminary Project Budget ($000) & Schedule S e
DESIGN
ESTIMATE R/W TOTAL CST
(PE) 15% OF ESTIMATE CONSTRUCTION PHASE
ACTUAL CST (R/W) ENGINEERING EQUAL TO
EST INCLUDES ACTUAL (CEIl) 25% OF CST| ACTUAL TOTAL
INCLUDES 15% ADMIN CONSTRUCTION EST INCLUDES CST EST PROJECT
BCC DIST LOCATION LIMITS DESCRIPTION |ADMIN COSTS COSTS ESTIMATE (CST) ADMIN COSTS PLUS CElI COST EST
SW 70 Street to SW
7 SW 62 AVENUE 64 Street 510 2 Lanes 240 0 1,600 400 2,000 2,240
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NOTE: All costs are expressed in thousands of

dollars and the schedules are preliminary




